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SECTION A - Solicitation/Contract Form
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SECTION B - Supplies or Services/Prices

B-1 EPAAR 1552.217-71 OPTION TO EXTEND THE TERM OF THE CONTRACT-COST-TYPE CONTRACT.
(APR 1984)

The Government has the option to extend the term of this contract for one additional period(s). If more than 60 days
remain in the contract period of performance, the Government, without prior written notification, may exercise this
option by issuing a contract modification. To exercise this option within the last 60 days of the period of
performance, the Government must provide to the Contractor written notification prior to that last 60-day period.
This preliminary notification does not commit the Government to exercising the option. The Government's
estimated level of effort is[(b)(4 ldirect labor hours for the first option period. Use of an option will result in the
following contract modifications:

(a) The "Period of Performance" clause will be amended to cover a base period from 09/22/2020 to
09/21/2021 and option periods from 09/22/2021 to 09/21/2022.

(b) Paragranh (a) of the "Level of Effort" clause will be amended to reflect a new and separate level of
effort of] EZ; for the first option period.

(¢) The "Estimated Cost and Fixed Fee" clause will be amended to reflect increased estimated costs and
fixed fee for each option period as follows:

Option 1 | Option 2
Estimated cost (b)(4)
Fixed fee
Total | $362,299 | wa

(d) If the contract contains "not to exceed amounts" for elements of other direct costs (ODC), those
amounts will be increased as follows:

Other direct cost item | Option 1 | Option 2 |

| n/a | n/a |

(End of clause)

B-2 Local Clauses EPA-B-16-102 ESTIMATED COST AND FIXED FEE — BASE PERIOD
(b)(4)

(a) The estimated cost of this contract is

(b) The fixed fee is (b)4)

(¢) The total estimated cost and fixed fee is $630,060.

B-3 Local Clauses EPA-B-32-101 LIMITATION OF FUNDS NOTICE - BASE PERIOD

(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally funded.
Pursuant to clause 52.232-22/Limitation of Funds, incremental funding in the amount of is allotted to
cover estimated cost. Funding in the amount of |(P)(4) |is provided to cover the corresponding increment of fixed
fee. The amount allotted for costs is estimated to cover the contractor's performance through 12/16/2020.
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(b) When the contract is fully funded as specified in clause EPA-B-16-102/ Estimated Cost and Fixed Fee, then
clause 52.232-20/Limitation of Cost shall become applicable.

(¢) Recapitulation of Funds
Funding Action Estimated Cost Fixed Fee Total CPFF

RECAPITULATION OF FUNDING TO DATE BY CONTRACT PERIOD
CONTRACT NO. EP-C-16-007
TASK ORDER NO. 68HERC20F0405

Base Period - FROM 9/22/2020 through 09/21/2021

TOTAL COST
FUNDING ACTION ESTIMATED COST FIXED FEE PLUS FIXED FEE
Award (b)(4) 0)@) $ 150,000.00
Total Funded $ 150,000.00
Total Per Contract $ 630,060.00
Balance Unfunded $ 480,060.00
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SECTION C - Description/Specifications
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SECTION D - Packaging and Marking
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SECTION E - Inspection and Acceptance
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SECTION F - Deliveries or Performance
F-1 Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE — BASE PERIOD

The period of performance of this contract shall be from 09/22/2020 through 09/21/2021 of all required reports.
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SECTION G - Contract Administration Data
G-1 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES

Contract-Level Contracting Officers Representatives (CORs)/Project Officers for this contract are as follows:

Sarah Lehmann: Task Order Contracting Officer’s Representative, lchmann.sarah(@epa.gov

, 202-566-1379

Kendra Forde: Alternate Task Order Contracting Officer’s Representative, forde.kendra(@epa.gov, 202-566-0417

Contracting Officials responsible for administering this contract are as follows:

Sandra Stargardt-Licis: Contracting Officer, licis.sandy(@cpa.gov, 513-487-2006

Amanda Toole: Contract Specialist, toolc.amanda(@cpa.gov, 513-569-7170
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SECTION H - Special Contract Requirements
H-1 EPAAR 1552.237-72 KEY PERSONNEL. (APR 1984)

(a) The Contractor shall assign to this contract the following key personnel:

(b)4)

(b) During the first ninety (90) days of performance, the Contractor shall make no substitutions of key
personnel unless the substitution is necessitated by illness, death, or termination of employment. The
Contractor shall notify the Contracting Officer within 15 calendar days after the occurrence of any of these
events and provide the information required by paragraph (c) of this clause. After the initial 90-day period,
the Contractor shall submit the information required by paragraph (c) to the Contracting Officer at least 15
days prior to making any permanent substitutions.

(¢) The Contractor shall provide a detailed explanation of the circumstances necessitating the proposed
substitutions, complete resumes for the proposed substitutes, and any additional information requested by
the Contracting Officer. Proposed substitutes should have comparable qualifications to those of the persons
being replaced. The Contracting Officer will notify the Contractor within 15 calendar days after receipt of
all required information of the decision on substitutions. This clause will be modified to reflect any
approved changes of key personnel.

(End of clause)
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SECTION I - Contract Clauses

I-1 FAR 52.204-25 PROHIBITION ON CONTRACTING FOR CERTAIN TELECOMMUNICATIONS AND
VIDEO SURVEILLANCE SERVICES OR EQUIPMENT. (AUG 2020)

(a) Definitions. As used in this clause-

Backhaul means intermediate links between the core network, or backbone network, and the small
subnetworks at the edge of the network (e.g., connecting cell phones/towers to the core telephone network).
Backhaul can be wireless (e.g., microwave) or wired (e.g., fiber optic, coaxial cable, Ethernet).

Covered foreign country means The People's Republic of China.
Covered telecommunications equipment or services means-

(1) Telecommunications equipment produced by Huawei Technologies Company or ZTE
Corporation (or any subsidiary or affiliate of such entities);

(2) For the purpose of public safety, security of Government facilities, physical security
surveillance of critical infrastructure, and other national security purposes, video surveillance and
telecommunications equipment produced by Hytera Communications Corporation, Hangzhou
Hikvision Digital Technology Company, or Dahua Technology Company (or any subsidiary or
affiliate of such entities);

(3) Telecommunications or video surveillance services provided by such entities or using such
equipment; or

(4) Telecommunications or video surveillance equipment or services produced or provided by an
entity that the Secretary of Defense, in consultation with the Director of National Intelligence or
the Director of the Federal Bureau of Investigation, reasonably believes to be an entity owned or
controlled by, or otherwise connected to, the government of a covered foreign country.

Critical technology means-

(1) Defense articles or defense services included on the United States Munitions List set forth in
the International Traffic in Arms Regulations under subchapter M of chapter I of title 22, Code of
Federal Regulations;

(2) Ttems included on the Commerce Control List set forth in Supplement No. 1 to part 774 of the
Export Administration Regulations under subchapter C of chapter VII of title 15, Code of Federal
Regulations, and controlled-

(1) Pursuant to multilateral regimes, including for reasons relating to national security,
chemical and biological weapons proliferation, nuclear nonproliferation, or missile
technology; or

(1) For reasons relating to regional stability or surreptitious listening;

(3) Specially designed and prepared nuclear equipment, parts and components, materials,
software, and technology covered by part 810 of title 10, Code of Federal Regulations (relating to
assistance to foreign atomic energy activities);

(4) Nuclear facilities, equipment, and material covered by part 110 of title 10, Code of Federal
Regulations (relating to export and import of nuclear equipment and material);

(5) Select agents and toxins covered by part 331 of title 7, Code of Federal Regulations, part 121
of title 9 of such Code, or part 73 of title 42 of such Code; or
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(6) Emerging and foundational technologies controlled pursuant to section 1758 of the Export
Control Reform Act of 2018 (50 U.S.C. 4817).

Interconnection arrangements means arrangements governing the physical connection of two or more
networks to allow the use of another's network to hand off traffic where it is ultimately delivered (e.g.,
connection of a customer of telephone provider A to a customer of telephone company B) or sharing data
and other information resources.

Reasonable inquiry means an inquiry designed to uncover any information in the entity's possession about
the identity of the producer or provider of covered telecommunications equipment or services used by the
entity that excludes the need to include an internal or third-party audit.

Roaming means cellular communications services (e.g., voice, video, data) received from a visited network
when unable to connect to the facilities of the home network either because signal coverage is too weak or
because traffic is too high.

Substantial or essential component means any component necessary for the proper function or performance
of a piece of equipment, system, or service.

(b) Prohibition. (1) Section 889(a)(1)(A) of the John S. McCain National Defense Authorization Act for
Fiscal Year 2019 (Pub. L. 115-232) prohibits the head of an executive agency on or after August 13, 2019,
from procuring or obtaining, or extending or renewing a contract to procure or obtain, any equipment,
system, or service that uses covered telecommunications equipment or services as a substantial or essential
component of any system, or as critical technology as part of any system. The Contractor is prohibited from
providing to the Government any equipment, system, or service that uses covered telecommunications
equipment or services as a substantial or essential component of any system, or as critical technology as
part of any system, unless an exception at paragraph (c¢) of this clause applies or the covered
telecommunication equipment or services are covered by a waiver described in FAR 4.2104.

(2) Section 889(a)(1)(B) of the John S. McCain National Defense Authorization Act for Fiscal
Year 2019 (Pub. L. 115-232) prohibits the head of an executive agency on or after August 13,
2020, from entering into a contract, or extending or renewing a contract, with an entity that uses
any equipment, system, or service that uses covered telecommunications equipment or services as
a substantial or essential component of any system, or as critical technology as part of any system,
unless an exception at paragraph (c) of this clause applies or the covered telecommunication
equipment or services are covered by a waiver described in FAR 4.2104. This prohibition applies
to the use of covered telecommunications equipment or services, regardless of whether that use is
in performance of work under a Federal contract.

(¢) Exceptions. This clause does not prohibit contractors from providing-

(1) A service that connects to the facilities of a third-party, such as backhaul, roaming, or
interconnection arrangements; or

(2) Telecommunications equipment that cannot route or redirect user data traffic or permit
visibility into any user data or packets that such equipment transmits or otherwise handles.

(d) Reporting requirement. (1) In the event the Contractor identifies covered telecommunications
equipment or services used as a substantial or essential component of any system, or as critical technology
as part of any system, during contract performance, or the Contractor is notified of such by a subcontractor
at any tier or by any other source, the Contractor shall report the information in paragraph (d)(2) of this
clause to the Contracting Officer, unless elsewhere in this contract are established procedures for reporting
the information; in the case of the Department of Defense, the Contractor shall report to the website at
https://dibnet.dod.mil. For indefinite delivery contracts, the Contractor shall report to the Contracting
Officer for the indefinite delivery contract and the Contracting Officer(s) for any affected order or, in the
case of the Department of Defense, identify both the indefinite delivery contract and any affected orders in
the report provided at https://dibnet.dod.mil.

Page 12



(2) The Contractor shall report the following information pursuant to paragraph (d)(1) of this
clause:

(1) Within one business day from the date of such identification or notification: The
contract number; the order number(s), if applicable; supplier name; supplier unique entity
identifier (if known); supplier Commercial and Government Entity (CAGE) code (if
known); brand; model number (original equipment manufacturer number, manufacturer
part number, or wholesaler number); item description; and any readily available
information about mitigation actions undertaken or recommended.

(11) Within 10 business days of submitting the information in paragraph (d)(2)(i) of this
clause: Any further available information about mitigation actions undertaken or
recommended. In addition, the Contractor shall describe the efforts it undertook to
prevent use or submission of covered telecommunications equipment or services, and any
additional efforts that will be incorporated to prevent future use or submission of covered
telecommunications equipment or services.

(e) Subcontracts. The Contractor shall insert the substance of this clause, including this paragraph (e) and
excluding paragraph (b)(2), in all subcontracts and other contractual instruments, including subcontracts for

the acquisition of commercial items.

(End of clause)
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SECTION J - List of Documents, Exhibits and Other Attachments

Number Title Date

1 Attachment 1 - Performance Work Statement 08/20/2020

|Attachment
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Performance Work Statement
Technical Support for National Aquatic Resource Surveys
Task Order #6SHERC20F0405

A. TITLE: National Aquatic Resource Surveys Reporting and Communication

B. EPA PERSONNEL
Task Order Contracting Officer Representative (TOCOR):

Name: Sarah Lehmann

Office: Office of Water/Office of Wetlands, Oceans & Watersheds/Watershed
Restoration and Protection Division/Monitoring and Analysis Branch

Address: 1200 Pennsylvania Avenue NW (4503T), Washington, DC 20460

Telephone:  202-566-1379

E-mail: lehmann.sarah@epa.gov

Alternate Task Order Contracting Officer Representative (ALT-TOCOR):

Name: Kendra Forde

Office: Office of Water/Office of Wetlands, Oceans & Watersheds/Watershed
Restoration and Protection Division/Monitoring and Analysis Branch

Address: 1200 Pennsylvania Avenue NW (4503T), Washington, DC 20460

Telephone:  202-566-0417

E-mail: forde.kendra@epa.gov

C. ESTIMATED PERIOD OF PERFORMANCE
Base Period: Date of Award through One Year
Option Period 1: One Year following Award through One Year

I. BACKGROUND:

Numerous reports have identified the need for improved water quality monitoring and analysis at
the national scale to more effectively address national and broad regional questions. To address
these issues, the U.S. Environmental Protection Agency, states, and tribes conduct a series of
surveys of the nation's aquatic resources called the National Aquatic Resource Surveys (NARS).
The NARS is made up of four surveys, the National Lakes Assessment (NLA), the National
Coastal Condition Assessment (NCCA), the National Wetland Condition Assessment (NWCA)
and the National Rivers and Streams Assessment (NRSA).

Using a probability-based survey design, the NARS provide nationally consistent and
scientifically-defensible assessments of our nation's waters and can be used to track changes in
condition over time. Each survey uses standardized field and lab methods and is designed to
yield unbiased estimates of the condition of the whole water resource being studied (i.e., rivers
and streams, lakes, wetlands, or coastal waters). A key aspect of the NARS is the ability to make
estimates about the condition of the entire population of waters because sites are selected using a
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stratified random design. As part of these assessments, the EPA has been developing national
reports for each of the water resources. These reports have been primarily “traditional”
hardcopy/pdf reports. Based on feedback from partners and other users of the NARS data, EPA
is interested in refining and expanding the reporting and communication approaches we use. This
includes application of data visualization techniques (e.g. more web-based, informative, and
interactive reporting formats); improving how we message information from and about the
surveys; and developing tools to support partner uses of the data and results.

II. PURPOSE

The purpose of this task order is to provide support in developing and refining reports for the
NCCA, the NWCA, NRSA and the NLA, refining messages related to all four of the surveys in
reports and other related materials, presenting data from all of the national assessments for
various audiences, and focusing on techniques that help to transfer the assessment results and
key aspects of the surveys.

III. GOVERNMENT FURNISHED INFORMATION

Following award of the Task Order, EPA will provide a variety of products to the contractor
including, among others, the following.

e Draft National Rivers and Streams Assessment (NRSA) 2013-2014 Report
Draft Screen Captures of NRSA Field Methods and Reference-Based Approach
Applications (App)

Draft NRSA 2013-2014 Fact Sheet

Draft National Coastal Condition Assessment (NCCA) 2015 Report

Draft NARS Reporting Indicators Application

Draft National Lakes Assessment (NLA) R Shiny Tool for partners

Draft NLA Context Tool

IV. GENERAL REQUIREMENTS

In providing support under the tasks described in Section V, the contractor also shall adhere to
the following general requirements:

1. Deliverables (see Contract PWS B.1)

Unless specified differently in the PWS or in written technical direction (per Contract Clause
H.12), the contractor shall provide deliverables as electronic files transmitted by email.




Memoranda shall be placed on company letterhead and the subject line shall include the phrase
“EPA Contract EP-C-16-0XX". When transmitting deliverables by email, subject headers should
include the contract, task order, and deliverable description (e.g., “EP-C-16-0XX TO01: QAPP
Signature Pages™).

All electronic files shall be clearly named using a logical abbreviation for the name of the
document (e.g., QAPP), the contractor name (abbreviated), and the date of edits to assist in
version control (ex: NRSA_QAPP_ XX_YYYYMMDD). Final versions shall be provided to
EPA in both the original format (e.g., Word, PowerPoint) and PDF versions. The contractors
shall also assist EPA in addressing 508 compliance.

Unless specified differently by the EPA TOCOR in written technical direction (per Contract

Clause H.12), the contractor shall ensure that documentation is created using Agency standard
software formats (e.g., Microsoft Office) to facilitate EPA use and review.

2. Meetings (see Contract clause C.2)

Contractor personnel shall always identify themselves as contractor employees by name and
organization and physically display that information through an identification badge. Contractor
personnel are prohibited from acting as the Agency’s official representative. The contractor shall
refer any questions relating to the interpretation of EPA policy, guidance, or regulation to the

TOCOR.

The contractor shall follow the provision of EPA prescription 1523.703-1, acquisition of
environmentally preferable meeting and conference services (May 2007), for the use of off-
site commercial facilities for an EPA event, whether the event is a meeting, conference,
training session, or other purpose. Environmental preferability is defined at FAR 2.101, and
shall be used when soliciting quotes or offers for meeting /conference services on behalf of
the Agency. No single event under this TO is anticipated to exceed $20,000. The contractor
shall immediately notify the EPA Contracting Officer, PO and TOCOR of any anticipated
event involving support for a meeting, conference, workshop, symposium, retreat, seminar
or training that may potentially incur $20,000 or more in cost during performance.
Conference expenses are all direct and indirect costs paid by the government and include
any associated authorized travel and per diem expenses, room charges for official business,
audio visual use, light refreshments, registration fees, ground transportation and other
expenses as defined by the Federal Travel Regulations. All outlays for conference
preparation should be included, but the federal employee time for conference preparation
should not be included. After notifying EPA of the potential to reach this threshold, the
contractor shall not proceed with the task(s) until authorized to do so by the Contracting
Officer.



V. SCOPE OF WORK

Task 1. Monthly progress reports (See Contract Attachment 2, Reports of Work, and 3,
Invoice Preparations)

The contractor shall manage the Task Order (TO) and submit monthly progress and financial
reports prepared and submitted in accordance with the contract clause, Contract Attachment 2,
Reports of Work. The monthly progress and financial reports shall be broken out by task. The
monthly progress report shall include project status, expenditures to date, unexpected problems
or concerns, lessons learned, QA/QC activities, and next steps. The contractor also shall brief the
TOCOR on progress during periodic (e.g., weekly) teleconferences during periods of intense
activity.

Conference Calls (See PWS B.2): The contractor shall work with EPA to schedule a conference
call within one week of the start of the period of performance to discuss the PWS tasks and
schedules. Members of the contractor’s management team and the lead communication specialist
(see required qualifications in technical evaluation criterion NC3). The contractor shall hold up
to approximately 50 technical conference calls with EPA to discuss work under this Task Order
in the Base and Option Period 1 (approximately 100 total). It is anticipated that the calls will be
up to two hours (with a few being longer to dive into details) and include two to three contractor
staff on each call. Topics for the calls (not necessarily all topics on all calls) shall include content
for reporting alternatives, user needs and feedback, format and design issues, refined messaging,
editing, photos, and schedules in addition to other relevant items.

Deliverables and Schedule under Task 1:

Task | Deliverable Due
1 Progress and financial reports Monthly
Calls with EPA Kick-off call within one
week of start of period of
performance.

Other Calls — TBD via
written technical
direction

Task 2. Quality Assurance (Contract PWS B.2)

Quality Assurance (QA) is an important component of EPA’s work to assure that minimum
quality standards are attained. The contractor shall address the QA requirements of this task
order by adhering to the requirements and procedures identified in:

» The contractor’s customized Quality Management Plan incorporated into this NARS
contract;



2.1 As demonstration of the contractor’s implementation of QA in performing the other tasks in
this Performance Work Statement, the contractor shall document its QA activities as follows:

2.1.a Reports of relevant QA activities in any deliverable. All QA documentation prepared under
the task order shall be considered non-proprietary.

2.1.b Monthly reports of QA activities performed during implementation of this task order.
These monthly QA reports shall identify QA activities performed to support implementation of
this task order, problems encountered, and corrective actions taken. The contractor shall include
the QA report with the monthly progress report. In addition, the contractor shall immediately
bring to the attention of the TOCOR, any QA problems that may affect the conduct of the tasks
or the project, with recommendations for corrective actions.

2.1.c Develop and update, if needed, the process(es) that the contractor shall use for ensuring
quality and conducting quality assurance/quality control of reporting and communication
products developed under this task order.

2.2 Unless the TOCOR grants an exception, the contractor shall refrain from publishing findings
based upon work conducted under this task order. This restriction shall remain in effect until
EPA provides public access to the data.

Deliverables and Schedule under Task 2:
Task | Deliverable Due

2.1 Documentation of QA activities With deliverables

2.1 Monthly reports of QA activities With monthly progress report

Processes for QA/QC Initial with proposal (see
Technical Evaluation Criterion

2.1 NC1)
Revisions TBD

Task 3. Report Support (Contract PWS C.6)

The contractor shall provide report support for the following NARS efforts: finalization of the
NRSA 2013/2014 report and supporting materials (if not yet released by EPA), finalization of
the NCCA 2015 report and supporting materials (if not yet released by EPA), development and
finalization of the NWCA 2016 report and supporting materials, development and finalization of
NLA 2017 report and supporting materials, and development and finalization of the NRSA
2018/2019 report and supporting materials. The contractor shall provide technical editing
consistent with EPA’s style guide, design development and layout support (e.g., InDesign or
similar software). The contractor shall provide communications support and application
development support requiring a variety of skills such as developing static and interactive



communication products/graphics with Qlik, Tableau, hyper- text markup language (html),
cascading style sheets (css), JavaScript, D3!, R/R-Shiny?, or similar tools custom illustrations
and graphic designs; and familiarity with Drupal.

EPA anticipates that during the Base Period, the NRSA 2013/2014, NCCA 20135, and the NLA
2017 report and related materials will be completed. Additionally, work will include
development of NWCA 2016 materials and initiating the NRSA 2018/2019 materials. During
Option Period 1, EPA anticipates the NWCA 2016 and NRSA 2018/2019 reports and related
materials will be complete. Because of EPA delays, EPA rework or other internal EPA issues,
there may be some work revising the other reports during Option Period 1 as well.

Editing under this task shall include such support as:

- proofreading and editing documents for proper grammar and syntax;

- reviewing and recommending edits to language to make sure it is accessible and clear for
the intended audience (EPA, state/tribal management and the informed/interested public);

- suggesting revisions to, and where needed, developing new
formats/layouts/graphics/figures for the report in order to communicate messages
effectively;

- adding appropriate and permissible photographs to the document to support messages in
the report; and

- for the final version of documents and other pertinent products, providing a 508
compliant version.

3.1 The National Rivers and Streams Assessment 2013/2014 Report Package

3.1.a Report
This report conveys general information from the rivers and streams assessment. The
report has been written and peer reviewed. EPA is currently waiting on final comments
before finalizing the report. The draft report is approximately 50 pages long and has 25
graphics and figures. During the Base Period, the contractor shall assist EPA in finalizing
the formatting and editing of the report once final comments are received, including
layout. The report is currently in InDesign and PDF formats; EPA will provide the
contractor with the InDesign file after award of the Task Order. During the Base Period,
the contractor shall incorporate up to three rounds of EPA’s comments and provide the
revisions within five business days of receiving EPA comments.

3.1.b  NRSA Communication materials
Communication materials for the NRSA report package have been developed and include
a StoryMap with related web applications and a fact sheet. Once final comments are
received, the contractor shall provide the following support during the Base Period:

1D3 is a JavaScript library for producing dynamic, interactive data visualizations in web browsers (from
Wikipedia).

2 R is a programming language and software environment for statistical computing and graphics. The R language
has become a standard among statisticians for developing statistical software and is widely used for statistical
software development and data analysis. Shiny is an R package that makes it easy to build interactive web apps
straight from R.



o Web application revisions. There are currently two web applications developed
related to the StoryMap: one that depicts field methods for a public audience and
one that describes the reference-based approach for a relatively non-technical
audience. The field methods application allows users to select a NRSA indicator
and read general information about how the data are collected and used. If EPA
has additional comments or edits (based on internal EPA review processes) or
ideas for expansion such as addition of short video clips that show key field
methods, the contractor shall revise these applications. The applications are built
with HTML, CSS, and JavaScript (including some D3 JavaScript libraries). The
contractor shall incorporate up to four sets of EPA’s comments for each
application and provide the revisions within ten business days of the final
comments.

o Fact Sheet. The fact sheet is a two-page document in InDesign and pdf. If EPA
has additional comments or edits (based on internal EPA review processes), EPA
will provide the InDesign file after award of the Task Order. The contractor shall
incorporate up to two rounds of EPA comments within 3 business days.

3.2 The National Coastal Condition Assessment 2015 Report Package

3.2.a Report

This report conveys general information from the coastal assessment. The report has been written
and a layout has been developed, with each of the coastal indicators presented in a similar, two
page format that includes a general description, one to two graphics, and/or photos. The report
must go through Peer Review and still requires management review. The report is approximately
50 pages long and currently has approximately 33 graphics and figures. During the Base Period,
the contractor shall assist EPA in finalizing the formatting and editing of the report, including
layout. The report is currently in InDesign and PDF formats. EPA will provide the InDesign file
to the contractor after award of the Task Order. This task will include up to four rounds of
proofreading and editing to the draft report by the contractor and the contractor shall provide
each revision within ten business days of receiving EPA comments. During the Base Period, the
contractor shall provide up to three sets of revisions to graphics and illustrations developed for
the report and new graphics or illustrations if needed based on revisions. The contractor shall
deliver revisions to graphics and illustrations within ten business days of receiving EPA
comments. The contractor shall also finalize the layout of the report including text, graphics,
illustrations and photos. The contractor shall implement up to four additional revisions to the
draft final design/layout and the exact text of the report based on comments from EPA and
provide these revisions within five business day of receiving the comments.

3.2b NCCA Communication materials
During the Base Period, the contractor shall provide the following support:

e Fact sheet: The contractor shall provide up to three draft options for a new or revised fact
sheet based on the overall report layout in terms of style within ten business days of
discussion with the TOCOR and written technical direction (per Contract Clause H.12).
Considerations for the fact sheet shall include need for printing (e.g., pdf) and for



displaying on EPA’s website. EPA will provide comments and request information as
needed regarding the options via written technical direction (per Contract Clause H.12).
Once EPA selects a final design, the contractor shall move forward with the selected
option and provide the updated product within ten business days. The contractor shall
implement up to three rounds of revisions to the draft final fact sheet and shall provide
each round of revisions within three business days of receiving EPA comments.

Web applications: Similar to the applications developed for NRSA, the contractor shall
develop/refine up to three web applications (which may include other graphics and/or
related figures) for displaying NCCA-related information. One of these applications shall
be an application depicting NCCA field methods similar to the NRSA application. The
contractor shall develop up to two other applications depicting key information from the
NCCA following discussions with EPA. EPA will provide comments and request
information as needed regarding the options via technical direction (per Contract Clause
H.12) and during a call if needed. The contractor shall incorporate up to seven sets of
EPA’s comments into each selected option and provide the final design option(s) within
ten to twenty business days of the final comments.

3.3 The National Lakes Assessment 2017 Report Package

3.3.a

Report

The National Lakes Assessment reporting package will convey general information from the
NLA 2017. EPA anticipates a relatively small reporting package for the NLA including an
executive summary type document, web highlights, fact sheet, infographics and web applications
of NLA explanatory materials, and an updated dashboard (part of Task 4). The report package
will need to go through partner and EPA management review and additional peer review may be
needed. During the Base Period, the contractor shall provide the following support:

The contractor shall provide some writing, as well as proofreading and other editorial
support, for up to five versions of the executive summary and supplemental web
highlights (examples include dissolved gasses, fish environmental deoxyribonucleic acid
(eDNA), E. colj, etc.). For these versions, the contractor shall provide revisions within
ten business days. These versions will coincide with the following major milestones
(each version for these milestones will include several iterations that must incorporate
EPA comments):
i.  Pre-peer review version (for EPA management review)
ii.  Peer and State partners review version
ii.  Early management review version (EPA to incorporate peer review
comments prior to providing this version to contractor)
iv.  Senior management review version
v.  Version for public release

Based on the discussion during an EPA/contractor conference call regarding the draft
options and other considerations and following written technical direction (per Contract
Clause H.12) the contractor shall provide EPA with two to three options for design layout
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3.3b

of the web highlights described above within fifteen business days. The contractor shall
provide one additional round of design options within five business days if directed by
the TOCOR via written technical direction (per Contract Clause H.12). Once EPA selects
a final design/set of design elements, the contractor shall move forward with the selected
option. Up to three rounds of comments will be provided by EPA on the selected web
highlight. The contractor shall provide revisions of the web highlight within ten business
days of receiving written technical direction.

Although EPA anticipates that a traditional report will not be developed for NLA 2017, it
is possible that will change based on EPA management feedback. If a traditional report is
required, EPA plans to use the NLA 2012 report (see https://www.epa.gov/national-
aguatic-resource-surveys/national-results-and-regional-highlights-national-lakes-assessment) as
a template and the contractor shall update it with new information, graphics, etc. EPA
will provide the contractor with the NLA 2012 InDesign file if this is required. EPA
anticipates up to five sets of comments/revisions on the report similar to the major
milestones outlined above. The contractor shall provide comments/revisions within five
to fifteen business days depending on the extent of comments.

NLA Communication materials

During the Base Period, the contractor shall provide the following support:

- Fact Sheet: The contractor shall provide up to three draft options for a fact sheet
within ten business days of discussion with the TOCOR. Considerations for the fact
sheet shall include need for printing (e.g., pdf) and for displaying on EPA’s website.
EPA will provide content for the fact sheet. Once EPA selects a final design, the
contractor shall move forward with the selected option and provide the updated fact
sheet within ten business days of receiving written technical direction from the
TOCOR. EPA will provide revised text/edits that the contractor shall incorporate (up
to four versions). The contractor shall review and recommended edits to the fact sheet
for up to four versions within five business days.

- Infographics: Following written technical direction, the contractor shall provide up
to three draft options for each selected infographic based on NLA context
information. For example ideas include, but are not limited to, compelling concise
messages from the assessment; lake sample locations and indicator graphic (e.g., Fig.
3.2 in NLA 2012 report at the link provided in 3.3.a); assessment context (e.g., Fig.
3.3 in NLA 2012 report); interpreting lake condition graphics (e.g., Fig. 4.1 in NLA
2012 report); and a lookup table with summary info for each of the NLA 2017
indicators (appendix A in NLA 2012 report). EPA shall provide initial ideas for the
infographics. Considerations for the infographics shall include communicating
information to a general audience, printing, display on a website and including in an
EPA communication strategy (e.g., twitter, etc). Once EPA selects a final design, the
contractor shall move forward with the selected option and provide the updated
infographics within ten business days. EPA anticipates up to four rounds of edits for
up to two infographics.

- Web applications: Similar to the applications developed for NRSA, the contractor
shall develop/refine up to three web applications (which may include other graphics
and/or related figures) for displaying NLA-related information. One of these
applications will likely be an application depicting NLA field methods similar to the



NRSA application. The contractor shall develop up to two other applications
depicting key information from the NLA within ten business days following
discussions with EPA and receiving written technical direction. EPA will provide
comments and request information as needed regarding the options via written
technical direction (per Contract Clause H.12) and during a call if needed. The
contractor shall incorporate up to seven sets of EPA’s comments into each selected
option and provide the final design within ten business days of receiving the final
comments.

3.4 National Wetland Condition Assessment 2016 Report Package

3.4.a Report

Preliminary work has been completed to review and begin the process of streamlining the
original NWCA 2011 report to create a more concise report such as the NLA 2012 report for the
2016 report package. EPA will provide an initial draft version of the report to the contractor after
award of this task order. The NWCA report will include more background information on the
importance of wetlands, but otherwise will be striving for a similar, more streamlined format. A
preliminary design format has also been selected and EPA will provide the InDesign (or other)
file after award of the Task Order for use in developing the report. It is anticipated that the report
will be approximately 75 pages. EPA anticipates that 70% of the work under this subtask will be
completed in the Base Period and 30% of the work will be completed in the Option Period.
Under this Task Order, the contractor shall provide the following support:

o Report development and schedule:

A. During the Base Period, participate in an initial teleconference with the EPA
TOCOR to discuss, at a minimum:

1. Overall goals and objectives for the summary report and each major
revision.
ii. Development of highlights for the report and/or web
iii. Outline for the summary report
iv. Layout designs
v. Schedule for the major revisions
vi. Software (e.g. MicroSoft Word) appropriate for each version

B. During the Base Period, develop a schedule within ten business days following
the teleconference that identifies the features (see list in C.v below) that will be
addressed for each major revision. The features must include, at a minimum,
those that are identified below and the software format that will be used.

C. Produce the following versions of the summary report (each major milestone

listed below will include up to three iterations (fifteen total) that must incorporate
EPA comments; revisions shall be provided within ten to fifteen business days of
receipt of EPA comments, depending on the extend of the comments). During the
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Base Period, EPA anticipates completion of i, ii, and iii. During the Option
period, EPA anticipates completion of iv and v.
1.  Pre-peer review version (for EPA management review)
ii.  Peer and State partners review version
ii.  Early management review version (EPA to incorporate peer review
comments prior to providing this version to contractor)
iv.  Senior management review version
v.  Version for public release that has the following features:

1)
2)

3)

4)
5)

6)

7

8)
9)

No typographical and grammatical errors.

Internal consistency within the summary document and

consistency between the summary and technical

documents. For example:

e If the graphics indicate that 40% of the wetland area is
in good condition the text also should use this number.

e Percentages and other numbers add to appropriate totals

e Chapters have the same formatting (i.e., all chapters
look like they are from the same report)

Basic organization structures such as Table of Contents,

headers/footers, sidebars and “highlights,” and references.

EPA-supplied graphics

Contractor-generated graphs and charts based upon EPA’s

mockups and/or ideas.

High quality graphics and photographs formatted in JPEG

or TIFF format (300 dots per inch or higher) and

accompanied with captions.

Graphics and photographs include captions and photo

credits.

Incorporates EPA comments.

Plain language ( https://www.epa.gov/home/plain-writing /)

that targets EPA’s intended audience (i.e., the general

public) and conforms to the EPA Style book

http://www.epa.gov/stylebook/.

10) Conformance with EPA posting requirements

(https://www.epa.gov/webguide)

11) According to the contract clause “C-1 EPAAR 1552.211-

797 all final deliverables submitted by the contractor shall
be compliant with the Section 508 requirements.

o Design/Layout: During the Base Period, based on current draft design options,
following technical direction (per Contract Clause H.12) the contractor shall
provide EPA with two to three options for design layout of the report (e.g.,
general cover design, header and footer layouts, hyperlinking the table of contents
and legends, and other style elements, etc.) within ten business days of a
conference call with the TOCOR to discuss the design layout. The contractor shall
provide one additional round of design options within five business days if
directed by the TOCOR via written technical direction (per Contract Clause
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H.12). Once EPA selects a final design/set of design elements, the contractor shall
move forward with the selected option. Up to three rounds of comments will be
provided by EPA on the selected option (two in the Base Period and one in the
Option Period). The contractor shall provide revision within ten business days
after receiving the comments from EPA.

3.4b NWCA Communication materials:

o Fact Sheet: During the Base Period, the contractor shall provide up to three draft
options for a fact sheet based on the overall report layout in terms of style within
ten business days of discussion on a conference call and after receiving written
technical direction. Considerations for the fact sheet shall include need for
printing (e.g., pdf) and for displaying on EPA’s website. EPA will provide content
for the fact sheet. Once EPA selects a final design, the contractor shall move
forward with the selected option and provide the updated fact sheet within ten
business days of EPA selects a final design. EPA will provide revised text/edits
that the contractor shall incorporate. The contractor shall review and recommend
edits to the fact sheet for up to four versions within five business days of
receiving revised text/edits from the EPA. EPA anticipates two of these versions
will occur in the Base Period and two will occur in the Option Period.

o Web applications: Similar to the applications developed for NRSA, the
contractor shall develop/refine up to three web applications (which may include
other graphics and/or related figures) for displaying NWCA-related information.
One of these applications will likely be an application depicting NWCA field
methods similar to the NRSA application. Initial work on this product has started
and will be provided to the contractor upon award. The contractor shall develop
up to two other applications depicting key information from the NWCA within
ten business days following discussions with EPA and after receiving written
technical direction. EPA will provide comments and request information as
needed regarding the options via written technical direction and during a call if
needed. The contractor shall incorporate up to seven sets of EPA’s comments into
each selected option and provide the final design option(s) within ten business
days of receiving the final comments. EPA anticipates three of these sets of
comments will be provided in the Base Period and four will be provided in the
Option Period.

o Infographics: Following written technical direction (per Contract Clause H.12)
the contractor shall provide up to three draft options for infographics based on
NWCA information. EPA shall provide initial ideas for the infographics.
Considerations for the infographics shall include communicating information to a
general audience, printing, display on a website and including in an EPA
communication strategy (e.g., twitter, etc). Once EPA selects a final design, the
contractor shall move forward with the selected option and provide the updated
infographics within ten business days of EPA selecting a final design. EPA
anticipates up to four rounds of edits for up to two infographics. EPA anticipates
the first two rounds of edits will occur in the Base Period and the second rounds
of edits will occur in the Option Period.
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3.5 NRSA 2018/2019 Report Package

3.5.a Report

The National Rivers and Streams 2018/2019 reporting package will convey general information
from the NRSA 2018/2019. For the NRSA 2018/2019, EPA anticipates moving to a stream-lined
reporting package consisting of such products as the web-based reporting App (see Task 3.6),
dashboards (see Task 4), story map, an executive summary, a fact sheet and web highlights
(similar to NLA 2017). The report package will need to go through partner and EPA
management review and additional peer review may be needed. The contractor shall provide the
following support:

The contractor shall provide some writing, as well as proofreading and other editorial
support, for up to five versions of the executive summary and supplemental web
highlights. For these versions, the contractor shall provide revisions within ten business
days of receipt of EPA comments. These versions will coincide with the need to meet the
following major milestones (each major version addressing a milestone will include
several iterations that must incorporate EPA comments):
1. Pre-peer review version (for EPA management review)
ii.  Peer and State partners review version
iii.  Early management review version (EPA to incorporate peer review comments
prior to providing this version to contractor)
iv.  Senior management review version
v.  Version for public release

During the Base Period, based on the discussion during an EPA/contractor conference
call regarding the draft options and other considerations and following written technical
direction (per Contract Clause H.12) the contractor shall provide EPA with two to three
options for design layout of the web highlights described above within fifteen business
days. The contractor shall provide one additional round of design options within five
business days based on those comments/discussions if directed by the TOCOR via
written technical direction (per Contract Clause H.12). Once EPA selects a final
design/set of design elements, the contractor shall move forward with the selected option.
EPA anticipates this will occur in the Option Period.

Although EPA anticipates that a traditional report will not be developed for NRSA
2018/2019, it is possible that will change based on EPA management feedback. If a
traditional report is required, EPA plans to use NRSA 2013/2014 report as an initial
template and the contractor shall update it with new information, graphics, etc. EPA will
provide the contractor with the NRSA 2013/2014 report InDesign file if this is required
EPA anticipates up to five sets of comments/revisions on the report similar to the major
milestones outlined above. The contractor shall provide revisions within five to fifteen
business days depending on the extent of comments.

3.5.b NRSA Communication materials:

o Fact Sheet: During the Base Period, the contractor shall provide up to three draft
options for a fact sheet within two weeks of discussion on a conference call and
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after receiving written technical direction. Considerations for the fact sheet shall
include need for printing (e.g., pdf) and for displaying on EPA’s website. EPA
will provide content for the fact sheet. Once EPA selects a final design (during the
Option Period), the contractor shall move forward with the selected option and
provide the updated fact sheet within ten business days of receiving the selected
final design. EPA will provide revised text/edits that the contractor shall
incorporate. The contractor shall review and implement revisions for up to four
versions within five business days after receiving text/edits from the EPA.

o Web applications: During the Option Period, similar to the applications
developed for NRSA 2013/2014, the contractor shall develop/refine up to three
web applications (which may include other graphics and/or related figures) for
displaying NRSA-related information. The contractor shall develop the
applications depicting key information from the NRSA following discussions and
written technical direction (per Contract Clause H.12) from the TOCOR within
ten to twenty business days depending on the complexity of the selected option(s).
The contractor shall incorporate up to seven sets of EPA’s comments into each
selected option and provide the final design option(s) within ten business days of
receiving the final comments.

o Infographics: During the Option Period and following written technical direction
(per Contract Clause H.12), the contractor shall provide up to three draft options
for infographics based on NRSA information. EPA shall provide initial ideas for
the infographics. Considerations for the infographics shall include communicating
information to a general audience, printing, display on a website and including in
an EPA communication strategy (e.g., Twitter, etc). EPA will provide comments
and request information as needed regarding the options via email and during a
call if needed. Once EPA selects a final design, the contractor shall move forward
with the selected option and provide the updated infographics within ten business
days. EPA anticipates up to four rounds of edits for up to two infographics.

3.6.Web Application for Reporting NARS Indicators by Survey
EPA has initiated development of a web-based application that allows users to “click”
through indicators from a survey with concise descriptions of the indicator and key
results. Under this Task Order, the contractor shall provide support in finalizing this
application for an initial survey and applying it to each of the other reports. In developing
this application, the contractor shall consider whether/how such a product could pull
information from the data dashboard or other on-line source of NARS data or make use
of static graphics from the report or dashboard, etc. The contractor shall also consider
how such a website/application can connect to background information on the survey
(such as basic information on the design, how the analysis is conducted, highlights and
infographics developed in other sections of this task, etc). Once EPA selects a final
design, the contractor shall move forward with the selected option and provide up to ten
iterations for each survey incorporating EPA comments after each round within ten
business days of receiving EPA comments. The contractor shall provide the final design
option(s) within ten business days of receiving the final comments. EPA anticipates that
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the applications for lakes and coastal waters will be developed and completed during the
Base Period.. Additionally, the applications for wetlands and rivers/streams 2018/2019
will be started during the Base Period and completed during the Option Period.

Deliverables and schedule under Task 3

Deliverables/Activities

Schedule

3.1.a Revised NRSA 1314 report

Up to three rounds of edits; revisions within five business
days following EPA comments.

3.1.b Revised NRSA 1314 web
applications

Up to four rounds of edits; revisions within ten business
days following EPA comments.

3.1.b Revised NRSA 1314 fact
sheet

Up to two rounds of edits; revisions within three business
days following EPA comments.

3.2.a Revised NCCA report

Up to four rounds of proof reading, editing text, and
initial layout; revisions within ten business days
following EPA comments.

3.2.a Revised graphics for NCCA
report

Up to three additional revisions to graphics; revisions
within ten business days following EPA comments.

3.2.a Revised NCCA report
design/layout

Up to four additional rounds of edits; revisions within
five business days following EPA comments

3.2.b NCCA fact sheet

Up to three draft options for a fact sheet; option provided
within ten business days following EPA comments.

Draft fact sheet within ten business days following EPA
comments on options.

Up to three rounds of edits to draft fact sheet; revisions
within three business days.

3.2.b NCCA web applications

Drafts within ten to twenty business days depending on
extent of comments and per written technical direction
(per Contract Clause H.12) following EPA comments.

Up to seven rounds of edits on each selected option;
revisions within ten business days following EPA
comments.

Final web applications within ten business days
following EPA comments.

3.3.a NLA executive summary and
web highlights

Up to five rounds of writing, proof reading, and editing
text; revisions within ten business days following EPA
comments.

3.3.a NLA web highlights
design/layout

Up to three options for design/layout; options delivered
within fifteen business days following EPA written

15



Deliverables/Activities

Schedule

technical direction (per Contract Clause H.12) and
comments.

One additional round of design options within five
business days.

Up to three rounds of edits on the selected option;
revisions within ten business days following EPA
comments.

3.3.a Revised traditional NLA
report (if needed)

Up to five set of comments on text and graphics;
revisions to within five to fifteen business days
depending on extent of comments and per written
technical direction (per Contract Clause H.12).

3.3.b NLA fact sheet

Up to three draft options; options delivered within ten
business days following EPA comments.

Final design option delivered within ten business days of
EPA comments

Up to four rounds of edits to text, design and graphics to
the final option; revisions within five business days
following EPA comments.

3.3.b NLA infographics

Up to three draft options; options delivered within ten
business days following EPA comments.

Up to four rounds of edits to two selected options;
revisions within five business days following EPA
comments.

3.3.b NLA Web Applications

Drafts within ten to twenty business days depending on
extent of comments and per written technical direction
(per Contract Clause H.12) following EPA comments.

Up to seven rounds of edits on each selected option;
revisions within ten business days following EPA
comments.

Final web applications within ten business days
following EPA comments.

3.4.a NWCA Conference Call TBD

3.4.a Schedule Within ten business days following call in line above and
via written technical direction.

3.4.a NWCA Report Up to fifteen sets of comments on text and graphics;

revisions within ten to fifteen business days depending
on extent of comments and per written technical
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Deliverables/Activities

Schedule

direction (per Contract Clause H.12) following EPA
comments.

3.4.a Revised NWCA design and
layout

Up to three options for design and layout; options
delivered within ten business days following EPA written
technical direction (per Contract Clause H.12) and
comments.

One additional round of design options within five
business days.

Up to three rounds of edits on the selected option;
revisions within ten business days following EPA
comments.

3.4.b NWCA fact sheet

Up to three draft options; options delivered within ten
business days following EPA comments.

Final design option delivered within ten business days of
EPA comments.

Up to four rounds of edits to text, design and graphics in
the final option; revisions within five business days
following EPA comments.

3.4.b NWCA web applications

Drafts within ten business days depending on the
complexity of the selected option(s) and per written
technical direction (per Contract Clause H.12) following
EPA comments.

Up to seven rounds of edits on each selected option;
revisions within ten business days following EPA
comments.

Final web applications within ten business days
following EPA comments.

3.4.b NWCA infographics

Up to three draft options; options delivered within ten
business days following EPA comments.

Up to four rounds of edits to two selected options;
revisions within five business days following EPA
comments.

3.5.a NRSA 1819 executive
summary and web highlights

Up to five rounds of writing, proof reading, and editing
text; revisions within ten business days following EPA
comments

3.5.a NRSA 1819 web highlight
design/layout

Up to three options for design/layout; options delivered
within fifteen business days following EPA written
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Deliverables/Activities

Schedule

technical direction (per Contract Clause H.12) and
comments.

One additional round of design options within five
business days.

Up to three rounds of edits on the selected option;
revisions within ten business days following EPA
comments.

3.5.a Revised NRSA 1819
traditional Report (if needed)

Up to five set of comments on text and graphics;
revisions to within five to fifteen business days
depending on extent of comments and per written
technical direction (per Contract Clause H.12).

3.5.b NRSA 1819 Factsheet

Up to three draft options; options delivered within ten
business days following EPA comments.

Final design option delivered within ten business days of
EPA comments

Up to four rounds of edits to text, design and graphics to
the final option; revisions within five business days
following EPA comments.

3.5.b NRSA 1819 Web
Applications

Develop/revise up to three web applications; revisions to
applications within ten to twenty business days
depending on the complexity of the selected option(s)
and per written technical direction (per Contract Clause
H.12) following EPA comments.

Up to seven rounds of edits on each selected option;
revisions within ten business days following EPA
comments.

Final within ten business days following EPA comments.

3.5.b NRSA 1819 Infographics

Up to three draft options; options delivered within ten
business days following EPA comments.

Up to four rounds of edits to two selected options;
revisions within five business days following EPA
comments.

3.6 NARS Web application —
Indicators

Draft revisions TBD depending on extent of comments
and per written technical direction (per Contract Clause
H.12) following EPA comments.

Up to ten iterations for each survey; revisions within ten
business days following EPA comments.

18



Deliverables/Activities Schedule

Final application within ten business days following EPA
comments.

Task 4 —Data Presentations, Graphics and Analysis Tools [See Contract PWS C.5 and C.6]

This task is designed to allow EPA to refine and explore various options for reporting and
sharing National Aquatic Resource Survey data from all surveys using data
presentation/visualization tools, methods, and tools/techniques. This effort builds on work to
develop data dashboards for the each of the surveys. This task will result in the development of
graphics, charts, dashboards and other data presentation techniques for presenting information
and tools to diverse audiences. The contractor shall provide editing, design development and
layout support. The contractor shall provide communications support and application
development support requiring a variety of skills such as developing static and interactive
communication products/graphics with Qlik, Tableau, html/css, JavaScript, D3, R/R-Shiny, or
similar tools custom illustrations and graphic designs, and familiarity with Drupal. Information
on what work will be completed during the Base Period and the Option Period is included in the
subtasks below.

The main deliverables for this Task are:

o Dashboards and graphics based on already developed NARS dashboards; and
support for maintaining and archiving currently posted dashboards (see
https://coastalcondition.epa.gov/ and https://nationallakesassessment.epa.gov/ for
current versions of NARS dashboards)

o Other data presentation tools, graphics, figures

Analytical tools for partners

o Training materials

(@]

To initiate development of new data presentation approaches and tools, the contractor and EPA
will have open conversations about content, how to address NARS reporting needs, and other
issues. During discussions, the contractor shall demonstrate graphical displays and other data
presentation/visualization techniques to EPA. As appropriate, following each of the discussions,
the contractor shall generate additional ideas and potential ways of presenting data and submit to
the TOCOR for comment.

4.1 NWCA Dashboard Development

During the Base Period, using data from the National Wetland Condition Assessment 2016, the
contractor shall work with EPA to implement an interactive dashboard similar to the ones
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developed for NLA, NCCA and NRSA®. EPA has developed a preliminary dashboard in D3 that
will be provided to the contractor upon award. In refining and finalizing the NWCA dashboards,
the product shall include features such as the ability for the user to visualize data in different
ways, including by different geographic levels. In addition to reporting on the condition, and
change/trends, other types of reporting that may be of interest include ways to visualize data
concentration ranges/means/medians, etc., nationally and regionally; visualize plant data
(taxonomic names, photos, others); incorporation (for more technical audiences) of cumulative
distribution functions, and others. EPA intends to present such information, when possible, using
the population weights. The contractor shall provide up to five dashboards/data presentation
options for NWCA including possibly one in R Shiny format that would allow partners (e.g.,
states) to use their own statistical survey assessment results (this partner work will be done
mostly in the Option Period). This R Shiny tool will support the ability of partners to use the tool
to visualize state (or other) data in a format similar to the NWCA; and such that they can tailor
the underlying script if they so choose. In developing this tool, the contractor shall work with
EPA to document partner needs and prioritize the requests. These products will each have up to
ten rounds of review/revision, including QA/QC by the contractor as EPA revises and finalizes
data and assessments. In addition to work on the partner tool, EPA anticipates two rounds of
revisions will take place in the Option Period.

For discussion purposes, the contractor shall demonstrate various options (but not build the final
product) in a format of the contractor’s choosing or as directed by the TOCOR (per Contract
Clause H.12. The contractor shall work with EPA to post the D3 dashboard on EPA’s server and
to validate it is working correctly.

4.2 NCCA Dashboard Refinement

The D3 data dashboard for the NCCA 2015 is primarily completed. EPA will provide the D3
code to the contractor upon award. During the Base Period, the contractor shall work with EPA
to make any needed edits or changes based on final reviews of the NCCA assessment or
identification of problems in the product. If the TOCOR issues Technical Direction (per Contract
Clause H.12)), the contractor shall develop an R Shiny version of the dashboard based on the
NCCA dashboard and the NLA R Shiny application already developed. Work on a coastal R
Shiny Partner App will take place in the Option Period. This R Shiny tool will support the ability
of partners to use the tool to visualize state (or other) data in a format similar to the NCCA; and
such that they can tailor the underlying script if they so choose. In developing this tool, the
contractor shall work with EPA to document partner needs and prioritize the requests. These
products will each have up to ten rounds of review/revision, including QA/QC by the contractor
as EPA revises and finalizes data and assessments.

For discussion purposes, the contractor shall demonstrate various options (but not build the final
product) in a format of the contractor’s choosing or as directed by the TOCOR (per Contract
Clause H.12). The contractor shall work with EPA to post the D3 dashboard on EPA’s server and
to validate it is working correctly if they are ready for that step.

3 To view the NLA and NCCA dashboards which are publicly available visit:
https://nationallakesassessment.epa.gov/ and https://coastalcondition.epa.gov/
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4.3 NLA Dashboard Development

During the Base Period, using data from the National Lakes Assessment 2017, the contractor
shall work with EPA to refine and finalize the interactive dashboards for the NLA. A preliminary
dashboard has already been developed in D3. EPA will provide the D3 code to the contractor
upon award. The dashboards shall include features such as the ability for the user to visualize
data in different ways, including by different geographic levels and other subpopulations. In
addition to reporting on the condition and change, the updated dashboard may include
information on trends. The contractor shall provide support for updating an existing R Shiny
version designed for partner use with new/revised NLA data and assessment results. The
dashboards will each have up to ten rounds of review/revision, including QA/QC by the
contractor as EPA revises and finalizes data and assessments.

For discussion purposes, the contractor shall demonstrate various options (but not build the final
product) in a format of the contractor’s choosing or as directed by the TOCOR (per Contract

Clause H.12). The contractor shall work with EPA to post the D3 dashboard on EPA’s server and
to validate it is working correctly if they are ready for that step.

4.4. NRSA Dashboard Development 2018-2019:

Using data from the National Rivers and Streams Assessment 2018/2019, the contractor shall
work with EPA update the interactive D3 dashboards from NRSA 2013/2014. EPA will provide
the D3 code to the contractor upon award. The dashboards shall include features such as the
ability for the user to visualize data in different ways, including by different geographic levels
and other subpopulations. In addition to reporting on the condition and change, the updated
dashboard may include information on trends. The contractor shall develop a version of the
NRSA dashboard in R Shiny (or similar product) (to support the ability of partners to use the tool
to visualize state (or other) data. This R Shiny tool will support the ability of partners to use the
tool to visualize state (or other) data in a format similar to other surveys; and such that they can
tailor the underlying script if they so choose. In developing this tool, the contractor shall work
with EPA to document partner needs and prioritize the requests. The dashboards for use on
EPA’s website will each have up to ten rounds of review/revision, including QA/QC by the
contractor as EPA revises and finalizes data and assessments. The partner R Shiny tool shall
have up to five rounds of review/revision, including QA/QC by the contractor. EPA anticipates
work will begin during the Base Period and conclude in the Option Period. EPA anticipates that
approximately 1/3 of the work will be in the Base Period and 2/3 of the work will in the Option
Period.

For discussion purposes, the contractor shall demonstrate various options (but not build the final
product) in a format of the contractor’s choosing or as directed by the TOCOR (per Contract
Clause H.12). The contractor shall work with EPA to post the D3 dashboard on EPA’s server and
to validate it is working correctly if they are ready for that step.
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4.5. NARS Tools and Graphics/Figures/Illustrations for presentations and training
purposes

4.5.a During the Base Period, following technical direction (per Contract Clause H.12), the
contractor shall finalize the NLA Context tool in R Shiny including ensuring the script is fully
documented and transparent for use by others. The contractor shall work with EPA on deploying
the tool to an Cloud.gov. The contractor shall update the context tool with NLA 2017 data.

4.5.b Following discussions with the TOCOR and technical direction (per Contract Clause H.12),
the contractor shall provide up to seven detailed graphics/figures/tools for use in NARS
presentations and other communication venues in the Base and Option Period (for a total of 14).
For each graphic/figure/tool, the contractor shall provide an initial draft mock-up of up to four
options; and up to five draft versions following EPA comments.

4.5.c Following discussions with the TOCOR and technical direction (per Contract Clause H.12),
the contractor shall also provide up to four other R-Shiny tools (or other accessible software if
approved by the TOCOR which may include java script, html, Qlik, etc.) that will support
EPA/state/tribal partners in conducting analyses (such as ability to analyze biological
multimetric indices) or communicate information from NARS and/or state scale surveys in the
Base and Option Period (for a total of 8). These products will each have up to eight rounds of
review/revision.

4.5.d Following discussions with the TOCOR and technical direction (per Contract Clause H.12),
the contractor shall develop or refine up to ten graphics/illustrations to help visualize and
communicate field methods or other training materials for use by EPA and partners in each of the
Base and Option Periods (for a total of up to twenty). The contractor shall provide up to three
sets of revisions following EPA comments.

Deliverables and schedule under Task 4

Deliverables/Activities Schedule

4.1 NWCA Dashboards Revisions within ten to twenty business days
depending on extent of revisions and technical
direction (per Contract Clause H.12) following
EPA comments.

Validation within ten business days of posting
on EPA server.

4.2 NCCA Dashboards Revisions within ten to twenty business days
depending on extent of revisions and technical
direction (per Contract Clause H.12) following
EPA comments.

Validation within ten business days of posting
on EPA server.
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4.3 NLA Dashboards

Revisions within ten to twenty business days
depending on extent of revisions and technical
direction (per Contract Clause H.12) following
EPA comments.

Validation within ten business days of posting
on EPA server.

4.4 NRSA Dashboards

Revisions within ten to twenty business days
depending on extent of revisions and technical
direction (per Contract Clause H.12) following
EPA comments.

Validation within ten business days of posting
on EPA server.

4.5.a NLA Context Tool

Revisions with ten business days following
EPA comments.

Final within five business days following EPA
comments.

4.5.b Graphics/Figures/Tools

Options within ten to twenty business days per
technical direction (per Contract Clause H.12)
following EPA comments.

Revisions and final within ten business days
following EPA comments.

4.5.c R Shiny tools

Options within ten to twenty business days per
technical direction (per Contract Clause H.12)
following EPA comments.

Revisions and final within ten to twenty
business days per technical direction (per
Contract Clause H.12) following EPA
comments.

4.5.d Graphics/Illustrations

Revisions and final within ten business days
following EPA comments.

VI. TRAVEL

EPA does not anticipate any travel associated with this Task Order.

VII. Quality Assurance Surveillance Plan (QASP)

EPA will judge performance using the following Quality Assurance Surveillance Plan (QASP).




Performance
Requirement

Measurable
Performance Standards

Surveillance Method

Incentives/

Disincentives

Management and
Communications:

The contractor shall
maintain contact with the
EPA CO and TOPO
throughout the
performance of the task
order and shall
immediately bring
potential problems to the
attention of the FPA
TOPO. In cases where
issues have a direct
impact on project
schedules, cost, time, or
quality, the contractor
shall provide options for
EPA's consideration on
resolving the issues or
mitigating their impacts.

Any issue adversely
impacting project
schedules, cost, time or
quality shall be brought to
the attention of the FPA
TOPO within 3-work
days of occurrence.

All deliverables will be
reviewed by the EPA
TOPO (via monthly
progress report) to
identify unreported issues.

Two or more incidents
where the contractor does
not meet the measurable
performance will be
considered unsatisfactory
performance and will be
reported as such in the
CPARS Performance
Evaluation System under
the category of Business
Relations.

Fewer than two incidents
per task order where the
contractor does not meet
the measurable
performance standard will
be considered acceptable
performance and will be
reported as such in the
CPARS Performance
Evaluation System under
the category of Business
Relations.

Timeliness:

Services and deliverables
shall be in accordance
with schedules slated in
the task order, unless
amended or modified by
an approved EPA action.

No more than 25% of all
deliverables shall be
submitted more than 3
work days past the due
date.

100% of the deliverables
will be reviewed by the
EPA TOPO monthly (via
monthly progress report
& milestones established
for each deliverable) to
compare actual delivery
dates against those
approved.

Unsatisfactory rating
under the category of
Timeliness in CPARS
when the contractor does
not meet the measurable
performance standards.

Cost Management and
Control.

The contractor shall
monitor, track, and
accurately report cost and
fee expenditures to EPA
through progress reports
and approved special
reporting requirements.
The contractor shall
assign appropriately
leveled and skilled
personnel to all tasks,
practice and encourage
time management, and

The contractor shall
manage costs to the level
of approved ceiling on the
task order. The contractor
shall notify the TOPO,
contract PO, and CO
when 75% of the
approved funding ceiling
for the task order is
reached.

The TOPO will review
monthly progress reports
& milestones established
for each deliverable to
compare actual versus
projected expenditures.

Unsatisfactory rating
under the category of
Cost Control in CPARS
when the contractor does
not meet the measurable
performance standards
during an applicable
period of performance.

An acceptable rating will
be reported in the CPARS
Performance Evaluation
System under the
category of Cost Control
if the contractor meets the
measureable performance
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Performance
Requirement

Measurable
Performance Standards

Surveillance Method

Incentives/

Disincentives

ensure accurate and
appropriate cost control.

standards and accurately
reports the costs in the
progress reports
according to the
requirements in the
“Reports of Work”
attachment to the RFP.

Technical Effort. The
contractor shall abide by
its QMP and document
SOP in performing work
on this task order.

No more than 25% of
reviewed deliverables and
work products shall
require revisions to meet
the requirements of the
QMP, PWS, and technical
direction.

All deliverables will be
reviewed by the EPA
TOPO to identify
noncompliance issues
with the QMP, PWS, and
technical direction.

Unsatisfactory rating
under the category of
Quality of Product or
Service in CPARS when
the contractor does not
meet the measurable
performance standards
during an applicable
period of performance.
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www2 .epa.gov/financial/contracts
Durham NC 27711

CHANGES FOR LINE ITEM NUMBER: 2

Obligated Amount for this Modification:|(b)4)
Incremental Funded Amount changed from $0.00 to
|(b)4)

Exercised option

NEW ACCOUNTING CODE ADDED:
Account code:
Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET EP-C-16-007/68HERC20F0405/P00002 3 5
NAME OF OFFEROR OR CONTRACTOR
Avanti Corporation
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(B) (B) (C) (D) (E) (E)

21-22-B-87FM-000BD4-2505-2187ME4020-001
Beginning FiscalYear 21
Ending Fiscal Year 22
Fund (Appropriation) B
Budget Organization 87FM
Program (PRC) 00OBD4
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 2187ME4020-001
Quantity: 0
Amount : [(0)(@)
Pereents O
Subject To Funding: N
Payment Address:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
Period of Performance: 09/22/2020 to 09/21/2022
All other terms and conditions remain unchanged.

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



SECTION B - Supplies or Services/Prices

B-3 Local Clauses EPA-B-32-101 LIMITATION OF FUNDS NOTICE - BASE PERIOD

(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally funded.
Pursuant to clause 52.232-22/Limitation of Funds, incremental funding in the amount o (o)) __fis allotted to
cover estimated cost. Funding in the amount of|(P)(4) _|is provided to cover the corresponding increment of fixed
fee. The amount allotted for costs is estimated to cover the contractor's performance through 09/21/2021.

(b) When the contract is fully funded as specified in clause EPA-B-16-102/ Estimated Cost and Fixed Fee, then
clause 52.232-20/Limitation of Cost shall become applicable.

(c) Recapitulation of Funds
Funding Action Estimated Cost Fixed Fee Total CPFF

RECAPITULATION OF FUNDING TO DATE BY CONTRACT PERIOD
CONTRACT NO. EP-C-16-007
TASK ORDER NO. 68HERC20F0405

Base Period - FROM 9/22/2020 through 09/21/2021

TOTAL COST
FUNDING ACTION ESTIMATED COST FIXED FEE PLUS FIXED FEE
Award (b)(4) (b)(4) $  150,000.00
PO0001 $  359,000.00
PO0002 $  121,060.00

Total Funded $ 630,060.00
Total Per Contract $ 630,060.00
Balance Unfunded $

B-2 Local Clauses EPA-B-16-102 ESTIMATED COST AND FIXED FEE — OPTION PERIOD
b)(4)

(a) The estimated cost of this contract is (

(b) The fixed fee is (b)(4)

(¢) The total estimated cost and fixed fee is $362,299.

B-3 Local Clauses EPA-B-32-101 LIMITATION OF FUNDS NOTICE — OPTION PERIOD

(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally funded.
Pursuant to clause 52.232-22/Limitation of Funds, incremental funding in the amount of|(b)(4) s allotted to cover
estimated cost. Funding in the amount of|(0)(4 |s provided to cover the corresponding increment of fixed fee. The
amount allotted for costs is estimated to cover the contractor's performance through 10/11/2021.

(b) When the contract is fully funded as specified in clause EPA-B-16-102/ Estimated Cost and Fixed Fee, then
clause 52.232-20/Limitation of Cost shall become applicable.



(¢) Recapitulation of Funds
Funding Action Estimated Cost Fixed Fee Total CPFF

RECAPITULATION OF FUNDING TO DATE BY CONTRACT PERIOD
CONTRACT NO. EP-C-16-007
TASK ORDER NO. 68HERC20F0405

Option Period - FROM 9/22/2021 through 09/21/2022

TOTAL COST
FUNDING ACTION ESTIMATED COST FIXED FEE PLUS FIXED FEE
P00002 (b)4) (B)4) $  18,940.00
Total Funded $ 18,940.00
Total Per Contract $ 362,299.00
Balance Unfunded $ 343,359.00




1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 3

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
PO0OQO3 See Block 16C PR-OW-21-00496
6. ISSUED BY CODE |cAD 7. ADMINISTERED BY (if other than ltem 6) CODE |
CAD
US Environmental Protection Agency
26 West Martin Luther King Drive
Mail Code: W136
Cincinnati OH 45268-0001
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
Avanti Corporation
Attn: LYNN PETRAZZUOLO 9B. DATED (SEE ITEM 11)
6621 Richmond Hwy #200
Alexandria VA 223066602
< 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-C-16-007
68HERC20F0405
10B. DATED (SEE ITEM 13)
CODE 796250538 FACILITY CODE 09/22/2020
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR
OFFER. If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) (b)(4)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X Unilateral - IAW FAR 52.232-22, Local Clauses EPA-B-32-101 Limitation of Funds

E. IMPORTANT: Contractor is not [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 796250538

The purpose of this modification is to provide incremental funding to Option Period 1 in
the amount of |(0)(4) in accordance with the attached recapitulation sheets.

TOCOR: Sarah Lehmann Max Expire Date: 09/21/2022 InvoiceApprover: Sarah Lehmann Alt Invoice
App: Kendra Forde

LIST OF CHANGES:

Reason for Modification: Funding Only Action

New Total Amount for this Version:“bx4)

New Total Amount for this Award:“bx4) |
Obligated Amount for this Modification: ((b)(4)
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Sandra Stargardt-Licis

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
ELECTACNIC

SENAINRE | g/ 0B /2097

(Signature of person authorized to sign) (Signature of Contracting Officer)

Previous edition unusable STANDARD FORM 30 (REV. 11/2016)
Prescribed by GSA FAR (48 CFR) 53.243



REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET EP-C-16-007/68HERC20F0405/P00003 2 3
NAME OF OFFEROR OR CONTRACTOR
Avanti Corporation
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(B) (B) (C) (D) (E) (E)

New Total Obligated Amount for this Award:
[(b)4)
Incremental Funded Amount changed: from

|(b)(4)

CHANGES FOR LINE ITEM NUMBER: 2
Obligated Amount for this Modification:

[0)@) |

Incremental Funded Amount changed (b)(4)

[(0)4)

NEW ACCOUNTING CODE ADDED:
Account code:
21-22-B-87FM-000BD4-2505-2187ME4028-001
Beginning FiscalYear 21
Ending Fiscal Year 22
Fund (Appropriation) B
Budget Organization 87FM
Program (PRC) 00OBD4
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 2187ME4028-001
Quantit 0]
amount : [(P)4) |
Percent:|[(b)(4) |
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
Period of Performance: 09/22/2020 to 09/21/2022

All other terms and conditions remain unchanged.

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



SECTION B - Supplies or Services/Prices
B-3 Local Clauses EPA-B-32-101 LIMITATION OF FUNDS NOTICE — OPTION PERIOD

(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally funded.
Pursuant to clause 52.232-22/Limitation of Funds, incremental funding in the amount of M’is allotted to
cover estimated cost. Funding in the amount of|(b)(4) fis provided to cover the corresponding increment of fixed
fee. The amount allotted for costs is estimated to cover the contractor's performance through 09/20/2022.

(b) When the contract is fully funded as specified in clause EPA-B-16-102/ Estimated Cost and Fixed Fee, then
clause 52.232-20/Limitation of Cost shall become applicable.

(¢) Recapitulation of Funds
Funding Action Estimated Cost Fixed Fee Total CPFF

RECAPITULATION OF FUNDING TO DATE BY CONTRACT PERIOD
CONTRACT NO. EP-C-16-007
TASK ORDER NO. 68BHERC20F0405

Option Period - FROM 9/22/2021 through 09/21/2022

TOTAL COST
FUNDING ACTION ESTIMATED COST FIXED FEE PLUS FIXED FEE
P00002 (b)(4) (b)) $  18,940.00
P00003 $ 343,000.00
Total Funded $ 361,940.00
Total Per Contract $ 362,299.00
Balance Unfunded $ 359.00




